

Additional Information

Item 4 - Authorizing the GM to Execute a Construction Contract for Bridgeport Pocket Park

Santa Clarita Valley Water Agency

Bid Results for Project Bridgeport Pocket Park (2300190)

Issued on 07/22/2022

Bid Due on September 01, 2022 2:00 PM (PDT)

Exported on 09/01/2022

Subtotal	\$373,147.60
Total	\$373,147.60
Square Feet	16,000.00
\$/SF	\$23.32

Table 1. SCV Water - Bridgeport Pocket Park Lowest Cost Bid Proposal by Element

Element	Total	\$/SF	%
Construction	\$ 129,805.39	\$ 8.11	35%
Engagement "Signage"	\$ 70,077.00	\$ 4.38	19%
Irrigation	\$ 43,044.74	\$ 2.69	12%
Non-Plant Landscape	\$ 58,197.84	\$ 3.64	16%
Pathways & Pads	\$ 30,174.33	\$ 1.89	8%
Plants	\$ 30,127.97	\$ 1.88	8%
Services	\$ 11,720.33	\$ 0.73	3%